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AMENDMENT #2 — IFB011SPRT18 (C) Demolition of the stadium stand at
Clinton Phipps Horse Race Track in St. Thomas, Virgin Islands

INSERT:  Questions & Answers

ALL OTHER TERMS AND CONDITIONS REMAIN UNCHANGED.

BIDDERS MUST ACKNOWLEDGE RECEIPT OF THIS AMENDMENT WITH THEIR BID

PROPOSAL.
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Questions & Answers:

Question 1: On item 9 of bid schedule (Permit Fee); on previous jobs the government,
always request this permit because they are the owner of the project and can get all
permitting done much faster. Should we have to include this cost on the revised bid
schedule? My suggestion is that the government handles this instead of the contractor.

Response: All permit fees (Building/Demolition) will be the responsibility of the
Contractor. DPNR has an established permit fee schedule based upon the estimated
project costs.

Question 2: On item 10 of bid schedule (Hazardous Material Testing); the hazardous
material testing, has to be done before the bid solicitation, because if we don't know if
there are hazard materials, all of the costs on all of the bids, are open items until we
have the testing results. For example asbestos is very costly to handle because it has to
be exported for the proper disposal. Also government should do this hazard material
assessment prior the bid solicitation, because we don't have access to do any testing
before the bid submission in order to be able to give the most competitive prices for the
demolition and the proper handling of all debris, and to know a proper cost for this item
as well.

Response: This line item is for Haz. Mat. Testing only. DPNR requires Hazardous
Materials Testing for the issuance of any demolition permit. This is the
responsibility of the permit applicant, in this case, the Contractor. If hazardous
materials are found during the testing, this will be addressed separately.

Question 3: Waste management tipping fees: I suggest to include a cost for allowance
money (same allowance for every bidder), if such fees comes in effect when project
starts, or on an addendum indicating that government will absorb these costs, if these
fees take effect on or before project start.

Response: Tipping Fees. There is will be no allowance for tipping fees in this project.
They are not in effect at this time.

Question 4: Requesting clarification of the line item "hazardous material testing"
item #10, there are many different test that may be implicated.
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Response: This line item is for Haz. Mat. Testing only. DPNR requires Hazardous
Materials Testing for the issuance of any demolition permit. This is the
responsibility of the permit applicant, in this case, the Contractor. If hazardous
materials are found during the testing, this will be addressed separately.

Question 5: Will there be a revised Bid Schedule? What about project due date?

Response: Bid Schedule will not be revised. Project due is Monday, April 30, 2018
at 10:00 a.m.



